
  

Florida Department of Transportation 
CHARLIE CRIST      

GOVERNOR 
1109 South Marion Avenue 

Lake City, Florida 32025 

STEPHANIE C. KOPELOUSOS                  

 SECRETARY 

 
  

March 23, 2010  

 

To:  Shortlisted Proposers 

 

Anderson Columbia/Connelly Wicker 

Archer Wetern/Arcadis US Inc. 

J. B. Coxwell/Parsons Transportation Group 

Superior Construction/Jacobs Engineering  
 

Addendum No.:  2  

 

Project #:  E2L64    
   
Financial Project #213345-1-52-01 

Federal Project # 2955.281 I 

Title of Project:  Federal Oversight project for Design Build for a new I-295 Interchange at Collins Road, 
and for the construction of a concrete collector-distributor road system, which includes capacity 
improvements for the Blanding Boulevard northbound on-ramp to I-295 southbound and for the resurfacing 
of Blanding Boulevard from the Clay County line to Collins Road. 

 

Please note that the two ATC Meetings dates have been changed upon request.  We are still in “draft” mode 
for the RFP.  Budget has not moved to current year yet. 

 

Please sign, date and email a copy of this addendum back to me today to indicate receipt. A copy of each 

addendum is to be returned with your bid package.   

  

 _________________________________________________________  

Company Name               Date  

  

__________________________________________________________       

Signature   



PROCUREMENT CALENDAR (SCHEDULE) OF EVENTS 

DESIGN BUILD, ADJUSTED SCORE 

 (Stipends) 

E2L64 

State Financial Project # 21334515201 

FEDERAL PROJECT # 2955 281 I (EBNH & NHAC FUNDS)  

FHWA FULL OVERSIGHT 

 

The Project is Design Build for a new I-295 Interchange at Collins Road, and for the construction of a concrete 
collector-distributor road system, which includes capacity improvements for the Blanding Boulevard northbound 
on-ramp to I-295 southbound and for the resurfacing of Blanding Boulevard from the Clay County line to Collins Road. 

 

Prequalification for Design are: 

3.2 Major Highway Design, and 

3.3 Controlled Access Highway Design and  

4.1.2 Minor bridge design. (must be prequalified in all three) 

 

Prequalification for Construction is:  

Grading and Drainage and Portland Cement Concrete (must be prequalified in all three) 
 

Not to exceed budget estimate is $98,600,000.00 
 

Websites where advertisement and posting of public information will be: 

Professional Services website: 

http://www2.dot.state.fl.us/procurement/ads/advdbld.htm; 

Vender Bid System:  

http://vbs.dms.state.fl.us/vbs/main_menu and 

District Two District Contract website:  

www.dot.state.fl.uscontractsadministrationdistrict2/ 

 

Meeting dates changed to: 

 

April 12, 2010 (Monday) 8:30 a.m. Entire day set aside for each interested Proposer for an 

appointment of approx. 1 ½ hours for an Alternate Technical 

Concept (ATC) discussion with District Design Build Engineer, 

386-961-7533 for appointment, if needed. 

  

April 19, 2010 (Monday) 8:30 a.m. Entire day set aside for each interested Proposer for an 

appointment of approx. 1 ½ hours for an ATC discussion.  

 

http://www2.dot.state.fl.us/procurement/ads/advdbld.htm
http://vbs.dms.state.fl.us/vbs/main_menu
http://www.dot.state.fl.uscontractsadministrationdistrict2/


May 3, 2010 (Monday) 8:00 a.m. Deadline for posting questions to website: 

www2.dot.state.fl.us/construction/bidquestionmain.asp   

Watch daily for questions as they come in - they will be 

answered.  

  

May 7, 2010 (Friday) 5:00 p.m.   Deadline for FDOT to answer questions to website.  

  

May 21, 2010 (Friday) 2:00 p.m.    Deadline for receipt of Technical Proposals  

  
June 7, 2010 (Monday)  Technical Review Committee Meeting to ask fact finding questions to 

each proposer in a one on one meeting.   

 

June 18, 2010 (Friday) 2:00 p.m.   Technical Review Committee presents scores.     

  

June 18, 2010 (Friday) 2:00 p.m.  Price package due/opened/added to scoring sheets  

  

June 22, 2010 (Tuesday) 8:30 a.m.   Executive (Selection) Committee meeting.   

  

June 22, 2010 (Tuesday) 12:00 noon  Concurrence Letter to FHWA by email for approval.  

  

July 6, 2010 (Tuesday) 10:00 a. m.  Award encumbrance to be requested and received.  

 

July 6, 2010 (Tuesday) 4:15 p.m.   Posting for award of the project begins  

 

July 9, 2010 (Friday) 5:00 p.m.   Posting for award ends for the project.  

  

July 12, 2010 (Tuesday)     Project award by email for signing/overnight return w/bond and 

insurance.  

  

July 19, 2010 (Tuesday)     Execution of contract by FDOT.  

 

July 29, 2010 (Thursday) 10:00 a.m.   Kick off Meeting  

 

August 12, 2010 (Thursday)       Notice to Proceed 

  
Appointments for meetings with shortlisted proposers for ATC or Technical Questions shall be in alphabetical order at 

following times on date specified with lead Design Build Engineer and Technical Review Committee members:   

08:30 a.m. 

10:30 a.m. 

01:30 p.m. 

03:30 p.m. 
Public Meetings to be held in the Madison Room of the Florida Department of Transportation, District 2, 

located at 1109 S. Marion Avenue, Lake City, Florida 32025-5874  
  

Anyone needing special accommodations under the Americans with Disabilities Act of 1990 should send an e-mail to: 

patsy.elkins@dot.state.fl.us or call telephone number (386)758-3703. Special accommodation requests under the 

Americans with Disabilities Act should be made at least seven days prior to the public meeting.  

 

http://www2.dot.state.fl.us/construction/bidquestionmain.asp
mailto:patsy.elkins@dot.state.fl.us

